

Boulder County Purchasing

Downtown Courthouse • 1325 Pearl Street • Boulder, Colorado 80302 • 303.441.3525 Mailing Address: P.O. Box 471 • Boulder, Colorado 80306 • www.bouldercounty.gov

BID ANALYSIS AND RECOMMENDATION

Requesting Department: Public Works

Building Services

BID Title: Boulder County Alternative Sentencing Facility,

Central Plant, & Intake Addition

BID No.: 7404-22

BID Opening Date: March 9, 2023

No. of Vendors Contacted: 3 (Awarded under SOQ #7386-22)

This BID has been posted in accordance with County Policy.

Evaluated by:

James Butler, Building Services Lead Project Architect, Public Works
Marc Dominguez, Building Services Construction Supervisor, Public Works
Joe May, Building Services Lead Project Manager, Public Works
Martin Marino, Building Services Master Electrician, Public Works
David McLeod, Building Services Deputy Director, Public Works
Seth Jacobs, Building Services Project Architect, Public Works
Page Phillips, Architect of Record, Reilly Johnson Architecture

Bid Responses:

Company Name	ASF & Central Plant	Intake Addition and Remodel	Alternate	Total Cost
FCI Constructors, Inc., 4015 Coriolis Way, Frederick, CO 80516	\$33,620,000	\$19,897,000	\$0	\$53,517,000
Adolfson & Peterson Construction, 797 Ventura St, Aurora, CO 80011	\$31,900,000	\$17,690,000	\$18,400	\$49,608,400
Roche Constructors, Inc., 361 71st Ave., Greeley, CO 80634	\$33,088,100	\$19,642,400	\$0	\$52,730,500

Recommendation:

The evaluation committee recommends awarding BID #7404-22, Boulder County Alternative Sentencing Facility, Central Plant, & Intake Addition, to Adolfson & Peterson Construction, the lowest, most responsible bidder.

Contract Amount: \$49,608,4	400.00	
Contract Required: ☑ Yes	□ No	
Account Code:		
Department	Date	
		h Boulder County policy. Purchasing recommendations contained in this
_	Date	
Comments:		
	Chair, Board of Commissi	oners Date
Attest:	Clerk to the Board	/
	3	
Date of Board Action:		