Contract

DETAILS SUMMARY		
Document Type	New Contract	
OFS Number-Version	303028	
County Contact Information		
Boulder County Legal Entity	Boulder County	
Department	Parks and Open Space	
Division/Program	Resource Planning	
NA 32 A 1 1	Project Management and Design	
Mailing Address	Boulder County	
	Parks and Open Space Department Attn: ADMIN-Contracts	
	5201 St. Vrain Road	
Contract Contact – Name, email	Longmont, CO 80503 Renee Bookless	
Contract Contact – Name, email	rbookless@bouldercounty.gov	
	303-678-6200	
	000 010 0200	
Project Contact - Name, email	Brent Wheeler, Project Coordinator/Senior Planner	
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	bwheeler@bouldercounty.gov	
and cell phone	303-548-5460	
Invoice Contact – Name, email	Boulder County Parks and Open Space Department	
	Accounts Payables:	
	posgrantpayables@bouldercounty.org	
Contractor Contact Information		
Contractor Name	Meridiam Partners, LLC	
Contractor Mailing Address	1001 W Arizona Avenue	
Contact 1 Name title amoil	Denver, CO 80223	
Contact 1- Name, title, email	Daniel J. Duche, Vice Persident dduche@meridiampartners.com	
	303-815-9248	
Contact 2- Name, title, email		
Contract Term		
	The Start Date shall be the date of last party signature as	
Start Bate	set forth on the Signature Page of this Contract.	
	ge or and common	
	NOTE:	
	Work shall not commence until a Notice to Proceed is	
	provided by County to Contractor in accordance with	
	paragraph 3.	
Expiration Date	MARCH 15, 2024	
	NOTE:	
	Work must be performed during the time period set forth in	
Final End Date		

Contract Amount	
Contract Amount	\$703,590.30
Fixed Price or Not-to-Exceed?	Fixed Price

Brief Description of Work

BID NO. 7489-23;

Coalton Open Space Trail Redesign and Construction Project

Reconstructing and surfacing the Coalton Trail that is located on the Coalton Open Space property at 2701 Coalton Road in Superior, Colorado 80027

Contract Documents

Exhibit A: Contractor's Fee Schedule

- a. BID NO. 7489-23; Coalton Open Space Trail Redesign and Construction Project
- b. Addendum No. 1 to BID NO. 7489-23
- c. Addendum No. 2 to BID NO. 7489-23
- d. Contractor's proposal in response to the Bid Documents (the "Proposal")

Purchasing Details - County Internal Use Only		
Grant Funded?	NO	
Bid Number	BID# 7489-23	
Award Date	August 15, 2023	
If no Bid No., bid process used	Bid number provided above	
COVID-19	NO	
Project #	N/A	
Purchasing Notes (optional)	N/A	

Contract Notes

Additional information not included above

Project subject to Bid Bond

Project subject to Payment Bonds and Performance Bonds

Project subject to Retainage: 5%

Project subject to Contractor Evaluation

Project subject to Notice of Final Settlement

Data Requirements: [Reserved]

This project is supported by a Memorandum of Understanding between Boulder County, the City of Boulder and The Trust for Public Land regarding Coalton Trail Improvements executed on March 21, 2023.

The City of Boulder is the responsible Party for all costs associated with the Project Bid Alternate 2, COBOSMP Trail Reconstruction and Limited Reclamation ("Alternate 2") fees in the total amount not to exceed \$27,155.00. Invoices associated for Alternate 2 shall be billed directly to the City of Boulder as follows: City of Boulder, Open Space & Mountain Parks, Attn: Chad Brotherton, 2520 55th Street, Boulder, CO 80301. The City of Boulder will issue a Purchase Order to the Contractor for the total amount specified for the Project Bid Alternate 2.

Account Codes:

Boulder County will remain as the responsible Fiscal Agent for this contract in its' entirety and will fund Project Bid Alternate 2 in the event the City of Boulder cannot participate.

126.27605.74000.1008.102624.OS51.1501; \$403,590.30 (CAST Funding)

117.27605.74000.1008.103106.GRN1.1501 (award 11272); \$150,000 (Partner Funding)

117.27605.74000.1008.103106.GRN1.1501 (award 11273); \$150,000